
GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

ROOF MANAGEMENT SERVICES

Solicitation #: DCAM-15-CS-0075
Addendum No.2

Issued: May 7, 2015

This Addendum Number 02 is issued bye-mail on May 7, 2015. Except as modified
hereby, the Request for Proposals ("RFP") remains unmodified.

Item #1

Attached to this Addendum please find copies of the Department's most recent roof management
contracts.

Item #2

Existing Roof Data: The Department anticipates that it will be able to provide the existing roof
data to the Offeror selected through this procurement. Such data would need to be uploaded into
the Offeror's database/roof management system to create a single database with all available
roofing information.

Item #3

The bid date is hereby CHANGED. Proposals are due by May 28, 2015 at 2:00 pm EDT.
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract
Specialist, at Frank D. Reeves Center, 2000 14thStreet, NW, 8th floor, Washington, DC
20009.

- End of Addendum No.2-



Date: February 20, 2015 P.O. Number: TBA

GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

***
Contracts & Procurement Division

Purchase Order Agreement

THIS PURCHASE ORDER is issued by the Government of the District of Columbia, acting by and
through its DEPARTMENT OF GENERAL SERVICES (the "Department" or "ooS") to the
contractor listed below. Assuming this Purchase Order is countersigned by the contractor without
modification of any kind, it shall constitute a binding legal contract between the Department and the
contractor. The terms of this Purchase Order are as follows:

1. Contractor. This Purchase Order is being issued to Bluefin, LLC under its GSA contract GS-21F-
0144V ("GSA Contract").

2. Items Purcbased. The Department desires to purchase, and the Contractor agrees to provide
continued management of Leak Response Services for FY15. The services outlined herein and in the
proposal attached as Exhibit A are intended to support all DGS facilities, including but not limited to
District ofCoJumbia Public Schools (DCPS), Fire Stations (FEMS), Police Department (MPD), Parks
and Recreation Centers (DPR), and Real Estate Services facilities (ORES); provided, however, that
the vegetated roofs included on Exhibit A are not covered under this Purchase Order Agreement. In
general, Contractor shall provide day-to-day support to DGS in the management of the entire DGS
roof portfolio in terms ofleak response, operations and maintenance of DGS roofs.

3. Price. For the work described in Paragraph 2, the Contractor shall he paid on a time and materials
basis at the rates set forth in the GSA Contract. In no event shall the Contractor be paid more than
$100,000 unless the Contractor is authorized to exceed this limit in advance and in writing by DOS's
contracting officer.

4. Delivery/Completion Date. The work that is the subject of this Purchase Order Agreement shall be
completed as directed by the Department's Program Manager. This Purchase Order Agreement shall
terminate on September 30,2015 unless otherwise extended.

5. Billing. All invoices shall be submitted directly to the Department at the address specified above.
Billing shall be based on a percent complete based on the work performed during the preceding
month. Properly prepared invoices with the necessary backup shall be paid within thirty (30) days of
receipt. Invoices not paid by that date shall bear interest in accordance with the Prompt Payment Act.

6. Insurance. At all times while working under this Purchase Order Agreement, the Contractor shall
maintain the following insurance: (i) a comprehensive general liability policy having a policy limit of
at least One Million Dollars ($1,000,000) and including completed operations coverage; and (ii)
workers compensation coverage at the statutory limit. The comprehensive general liability policy
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shall include completed operations coverage and such coverage shall be maintained for a period of at
least two (2) years after the work is completed. The comprehensive general liability policy shall be
endorsed to add the District of Columbia, including, but not limited to, its Department of General
Services, and the respective agents, employees and offices of each as additional insureds.

POA for Roof Leak Response Management
February 20, 2015
Page 2

7. Terms & Conditions. The District of Columbia'S Standard Contract Provisions shall be
incorporated by reference into this Purchase Order.

8. Special Provisions.

A. Inconsistent Terms. The terms of this purchase order shall prevail over inconsistent provisions in
the Contractor's proposal.

B. Standard of Care. The Contractor shall perform its services consistent with the professional skill and
care ordinarily provided by others practicing in the same or similar locality under the same or similar
circumstances. The Contractor shall perform its services as expeditiously as is consistent with such
professional skill and care and the orderly progress of the Project.

C. Security. Contractor shall comply with all security procedures applicable to a facility including, but
not limited to fingerprinting, before access to the applicable facility is granted.

D. Project Site. Contractor shall keep the Project Site and surrounding area free from accumulation of
debris and trash related to the Work. At the completion of the Work, Contractor shall remove its
tools, construction equipment, machinery and surplus material; and shall properly dispose of waste
materials.

E. Ownership & Use of Documents. Notwithstanding anything to the contrary in this Purchase Order
or any prior agreement related to the Project, any design documents prepared by the Contractor and
the architectural and engineering consultants engaged by the Contractor, any copies thereof furnished
to the Contractor, and all other documents created in association with this engagement shall become
the sole property of the Department upon full payment of Contractor's fees then due under this
Agreement, and shall not to be used by the Contractor, its subconsultants on other projects, or for
additions to this Project outside the scope of the work, without the specific written consent of the
Owner. The Department shall have the right to use such documents on other projects or for such
other uses as the Department so determines. Any other use for other projects or purposes shall be at
the Department's sole risk and without liability to the Contractor or the Contractor's consultants.

F. Indemnification. To the fullest extent permitted by law, the Contractor shall defend, indemnify and
hold harmless the Department and the Department's consultants and agents and employees from and
against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out
of or resulting from performance of the Work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself), but only to the extent caused by the negligent acts or omissions
of the Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder.:UEDB~G

Name: JWLan
Title: Associate Director,

Contracts & Procurement Division
Contract Delegation: January 5,2015

2000 14th Street. NW 8th Floor· Washington, DC 20009· Telephone (202) 727-2800' Fax (202) 727-7283
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BLUEFIN, LLC
bluefinllc.com

December 19, 2014

Thomas Crompton
Department of General Services
2000 14thStreet NW
Washington, DC 20009

Dear Mr. Crompton,

BLUEFIN is pleased to have this opportunity to provide a scope of service for continued management of
Leak Response Services for FY15. The services outlined in this proposal are recommended based on a
combination of our experience in supporting DGSduring our system-wide assessment and management
of the District of Columbia Public Schools (DCPS), Fire Stations, Police Department, Parks and Rec
Centers, and DRESfacilities.

The tasks included in this proposal are all intended to provide day-to-day support to DGS in
management of the entire DGS roof portfolio in terms of leak response, operations and maintenance.

All pricing included in this proposal is based on BLUEFIN, LLC's existing GSASchedule contract. The
project approach for each task is as follows. A summary of included facilities and allocation of costs by
capital and operating budget accounts is enclosed.

1 Provide a 24/7 call center for leak response and manage dispatch of crews through local contractors.

BLUEFIN will continue to provide a phone and/or email-based call center for DGSto utilize for leak calls
and other roof-related emergencies to include dispatch of contractors and verification of requirements
and work completed. This center provides an integrated process to assess roof-related problems;
selects and dispatches a qualified contractor to perform temporary and permanent repairs; document
completed work and provide quality control where necessary; and maintains current information in the
DGS roof asset management database. This results in timely response, quality work and fair pricing.

Specifically, we will provide a 24/7 call center for roof-related emergencies that provides both phone
and/or email-based access for DGSstaff and approved DCPSstaff to report roof-related emergencies.
We will assist DGS in procurement of qualified and approved roofing contractors who are authorized by
DGSto perform repairs on DGSfacilities and utilize those contractors for response. We will provide
daily, weekly and monthly reporting on the status of all reported roof issues and coordinate quality
control and invoice review/approval for DGS.

BLUEFIN
6312 S. Fiddler's Green Cr. Suite 100E Greenwood Village, CO 80111 I TEL 866.735.0728 I FAX
866.747.5509



BLUEFIN
2 Fees and Payment

These services would be procured under the terms of BLUEFIN's GSA Schedule contract. The contract
information is as follows: US General Services Administration, Multiple Award Schedule 03FAC for
Facilities Maintenance and Management, Standard Industry Group: 8744; Service Code: J&S, Contract
No: GS-21F-0144V.

Pricing for the items outlined above, allocated by facility type, are itemized in the following table. The
contract will be billed on a monthly basis for all work completed in the prior period. Payment would be
due on a net-3D basis.

Sincerely,

BLUEFIN, LLC

Jeremiah Dancy
Jeremiah Dancy
Vice President

Attch: Pricing Schedule
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LEAK RESPONSE ON ALL DGS PROPERTIES

Total

DGS FY15 Budget BLUEFIN

T&M

BLUEFIN
bluefinllc.com

)
$100,000.00

$100,000.00
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BLUEFIN

DGSVegetated Roof Inventory

bluefinllc.com

Project Name
Trinidad Rec Center DPR

Address
1310 Childress St NE

Columbia Heights Rec. Center DPR
Franklin D. Reeves Center
One Judiciary Square
Department of Public Works garage
Regency House Senior Center
Riggs LaSalle Rec. Center.
UCC 911 Call Center
Benning Library
DPW solid waste transfer station
FEMS Engine 6
Seniors Wellness Center--Ward 1
Shaw Library
Tenleytown Library
Anacostia Senior High School
Dept of Employment Services
FEMS Engine 30
HD Woodson Senior High School
Walker Jones
Woodrow Wilson Senior High School
The Government of DC Building
Engine 12
Forensics
Maintenance Facility 1
Raymond Rec Center

1480 Girard St NW
2000 14th St NW
4414th St NW
200 Bryant St NW
5201 Connecticut Ave NW
501 Riggs Rd NE
2700 Martin Luther King Jr Ave SE
3935 Benning Rd NE
3200 Benning Rd NE
1300 New Jersey Ave NW
3531 Georgia Ave NW
945 Rhode Island Ave NW
4200 Wisconsin Ave NW
1601 16th St SE
4058 Minnesota Ave NE
50 49th St NE
5500 Eads St NE
1125 New Jersey Ave. NW
3950 Chesapeake St NW
200 I Street SE
2225 5th St NE
410 E St SW
1827 West Virgina Ave, NE
915 Spring Road, NW

Area
5,400
1,000
9,000
8,000
5,500
6,000
1,000

17,000
12,000
3,471
9,500
1,600
4,000
3,900

21,000
24,000
8,500

45,000
28,000
7,700

32,000
765

20379
8960
7000

Total 290,675
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GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

***
Contracts & Procurement Division

Purchase Order Agreement

Date: February 1, 2014 P.O. Number: TBA

THIS PURCHASE ORDER is issued by the Government of the District of Columbia, acting by and
through its DEPARTMENT OF GENERAL SERVICES (the "Department" or "DGS") to the
contractor listed below. Assuming this Purchase Order is countersigned by the contractor without
modification of any kind, it shall constitute a binding legal contract between the Department and the
contractor. The terms of this Purchase Order are as follows:

1. Contractor. This Purchase Order is being issued to BlueFin, LLC.

2. Items Purchased. The Department desires to purchase, and the Contractor agrees to provide various
services associated with the management of the roofs of the assets in the Department's real estate
portfolio, as further described in the proposal attached as Exhibit A (the "Proposal"). The
Contractor's scope of work includes the following tasks, as further explained in the Proposal: (i)
manage procurement of recommended deferred maintenance items; (ii) roof design assist to DOS
capital projects; and (iii) design, specification, procurement support and quality control for DCPS re-
roofing program.

3. Price. For the work described in Paragraph 2, items (i) and (iii), the Contractor shall be paid a fixed
lump sum fee of $259,793. For the work described in Paragraph 2, item (ii) above, the Contractor
shall be paid on a time and materials basis at the rates specified on Exhibit A, not to exceed $99,232.
This purchase order has an overall not-to-exceed limit of $359,025, and in no event shall the
Contractor be paid more than this amount unless the Contractor is authorized to exceed this limit in
advance and in writing by DGS's contracting officer.

4. Delivery/Completion Date. The work that is the subject of this Purchase Order Agreement shall be
completed as directed by the Department's Program Manager. This Purchase Order Agreement shall
terminate on September 30,2014 unless otherwise extended.

5. Billing. All invoices shall be submitted directly to the Department at the address specified above.
Billing shall be based on a percent complete based on the work performed during the preceding
month. Properly prepared invoices with the necessary backup shall be paid within thirty (30) days of
receipt. Invoices not paid by that date shall bear interest in accordance with the Prompt Payment Act.

6. Insurance. At all times while working under this Purchase Order Agreement, the Contractor shall
maintain the following insurance: (i) a comprehensive general liability policy having a policy limit of
at least One Million Dollars ($1,000,000) and including completed operations coverage; and (ii)
workers compensation coverage at the statutory limit. The comprehensive general liability policy
shall include completed operations coverage and such coverage shall be maintained for a period of at
least two (2) years after the work is completed. The comprehensive general liability policy shall be

2000 14th Street, NW 8th Floor· Washington, DC 20009· Telephone (202) 727-2800· Fax (202) 727-7283



BlueFin POA for Roof Capital Asset Mgmt
February 1,2014
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endorsed to add the District of Columbia, including, but not limited to, its Department of General
Services, and the respective agents, employees and offices of each as additional insureds.

7. Terms & Conditions. The District of Columbia's Standard Contract Provisions shall be
incorporated by reference into this Purchase Order.

8. Special Provisions.

A. Inconsistent Terms. The terms of this purchase order shall prevail over inconsistent provisions in
the Contractor's proposal.

B. Standard of Care. The Contractor shall perform its services consistent with the professional skill and
care ordinarily provided by others practicing in the same or similar locality under the same or similar
circumstances. The Contractor shall perform its services as expeditiously as is consistent with such
professional skill and care and the orderly progress of the Project.

C. Security. Contractor shall comply with all security procedures applicable to a facility including, but
not limited to fingerprinting, before access to the applicable facility is granted.

D. Project Site. Contractor shall keep the Project Site and surrounding area free from accumulation of
debris and trash related to the Work. At the completion of the Work, Contractor shall remove its
tools, construction equipment, machinery and surplus material; and shall properly dispose of waste
materials.

E. Ownership & Use of Documents. Notwithstanding anything to the contrary in this Purchase Order
or any prior agreement related to the Project, any design documents prepared by the Contractor and
the architectural and engineering consultants engaged by the Contractor, any copies thereof furnished
to the Contractor, and all other documents created in association with this engagement shall become
the sole property of the Department upon full payment of Contractor's fees then due under this
Agreement, and shall not to be used by the Contractor, its subconsultants on other projects or for
additions to this Project outside the scope of the work, without the specific written consent of the
Owner. The Department shall have the right to use such documents on other projects or for such
other uses as the Department so determines. Any other use for other projects or purposes shall be at
the Department's sale risk and without liability to the Contractor or the Contractor's consultants.

F. Indemnification. To the fullest extent permitted by law, the Contractor shall defend, indemnity and
hold harmless the Department and the Department's consultants and agents and employees from and
against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out
of or resulting from performance of the Work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itselt), but only to the extent caused by the negligent acts or omissions
of the Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

ISSUED BY: ACCEPTED BY:

By:
Name:
Title:

By:
Name:
Title:
Date:

Bri'n Hanlon
Director

2000 14th Street, NW 8th Floor' Washington, DC 20009' Telephone (202) 727-2800' Fax (202) 727-7283
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BLUEFIN, LLC
bluefinllc.com

October 18, 2013

Stephen Kitterman
Program Director
Department of General Services
1250 U Street, NW, 3rd Floor
Washington, DC 20009

Dear Mr. Kitterman,

BLUEFIN is pleased to have this opportunity to provide a scope of service for continued management of
the DGSRoof Asset Management program for FY14. The services outlined in this proposal are
recommended based on a combination of our experience in supporting DGSduring our system-wide
assessment and management of the District of Columbia Public Schools (DCPS), our more recent support
of DGSon Fire Stations, Police Department, Parks and Rec Centers, and our discussions regarding the
remaining DRESfacilities with the professional staff at DGSover the past few months.

The tasks included in this proposal are all intended to provide day-to-day support to DGS in
management of the entire DGS roof portfolio in terms of design assist, procurement of recommended
repair to deferred maintenance items and design/procurement/quality control for the FY14 capital re-
roofing and roof restoration program.

All pricing included in this proposal is based on BLUEFIN, LLC's existing GSA Schedule contract. The
project approach for each task is as follows. A summary of included facilities and allocation of costs by
capital and operating budget accounts is enclosed.

1 Manage procurement of recommended repairs.

During our assessment of your roofs earlier this year, we identified defects on schools, Fire Stations,
Police Departments, Rec Centers and DRES. Not all of these defects and associated repairs are high
priority items and many can be safely deferred, but should be monitored. However, some of these
defects require immediate repair. Bundling repairs into efficient bid packages is crucialto achieving high
value, lowest cost and high performance. Bluefin will implement and oversee project work, ensuring the
work is completed according to the agreed upon plan, budget and schedule. This will maximize the
value of the roofing projects and will unburden DGSstaff.

Specifically, we will:

• Prioritize repair projects and prepare budget estimates for all projects based on inspections
already completed, underway now, or for any new requirements that develop during the term
of this contract

• Review priorities and budgets with DGSmanagement for approval and budgeting

BLUEFIN
6312 S. Fiddler's Green Cr. Suite 100E Greenwood Village, CO 80111 I TEL 866.735.0728 I FAX
866.747.5509



BLUEFIN
bluefinllc.com

• Organize and build repair projects into a consolidated bid package
• Issue an invitation to bid and request for proposals from qualified roofing contractors
• Prepare and issue Task Orders to contractors (these contracts will be directly between DGSand

the contractor - but if preferred, we can hold the contracts and flow them through our
contract.)

• Respond to field questions
• Provide construction quality control/inspection services
• Review/approve invoices for completed work.

2 Roof Design Support to DGS Facilities

BLUFIN will continue to provide design assistance and problem solving for DGSfacilities. This includes
developing re-roofing specifications such as those we have completed for Winston, Payne and Sharpe
Health; roof restoration design alternatives for those roofs that are a candidate for long-term
restoration; extensive roof repair design support, vegetative roof design and system selection; and
related issues. We have provided support in a variety of other roof-related areas which have improved
the performance of roofs for DGS. For example, we have worked on projects in collaboration with
Broughton Construction which has led to further investigation of various schools like Amidon and
Burrville. We have supported your office on green roof initiatives, evaluating day-lighting options as an
energy conservation measure, etc. This type of on-call support is invaluable to providing the right level
of decision support, quality control, design input and related services on DGS facilities.

3 Provide Design, Specification Development, Procurement Support and Construction Quality Control for
DCPS roof restoration and re-roofing projects

DCPSroof replacements for FY14 are estimated at a total of approximately $2M. This includes 6 re-
roofing projects and 6 roof restoration projects. This task will include final instigation to include
moisture testing, structural review, drainage system review and energy review to select the system
configuration. Once configuration is determined, we will prepare design documents and specifications,
assemble the RFPpackage, assist in the project pre-bid meeting and job walk, review and provide input
on proposal responses, and provide construction quality control services for these projects.

Fees and Payment

These services would be procured on a combination of Firm Fixed Price (FFP) basis and T&M with a not-
to-exceed limit under the terms of BLUEFIN's GSA Schedule contract. Task 2 (Design Assist) is
anticipated to be T&M with a not-to-exceed limit of $100,000. Tasks 1 (procurement of recommended
repairs) and Task 3 (design/procurement) is proposed on a firm fixed price basis. The contract
information is as follows: US General Services Administration, Multiple Award Schedule 03FAC for
Facilities Maintenance and Management, Standard Industry Group: 8744; Service Code: J&S, Contract
No: GS-21F-0144V.
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BLUEFIN
bluefinllc.com

Pricing for the items outlined above, allocated by facility type, are itemized in the following table. The
contract will be billed on a monthly basis for all work completed in the prior period. Payment would be
due on a net-3D basis.

Sincerely,

BLUEFIN, LLC

Jeremiah Dancy
Vice President

Attch: Pricing Schedule
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BLUEFIN, LLC
bluefinllc.com

DCDepartment of General Services - Roof Asset Management Support - Capital Programs - FY14
Exec Consulting Project Manager Sr. Designer QC Manager IT Special ist Sr. Tech Consultant Amin Support TOTAL

Rate 1$237.421 Rate 1$ 86.181 Rate 1$ 153.95 1 Rate 1$ 93.371 Rate 1$162.961 Rate 1$ 74.70 1 Rate ~
Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total Hours Total

1. Ma nage Procurement of Recommended Deffered Ma intena nee Items - Capita I

Schools = Assume 5,192,130 sqft and 129 Buildings 516 44,469 516 44,469

Fire Stations = Ass ume 380,812 sqft and 38 Bui Idi ngs 152 13,099 152 13,099

Pol ice Depa rtments = Ass ume 576,925 sqft and 29 Bui Idings 116 9,997 116 9,997

Pa rks and Rec and Community Centers = Assume 776,660 sqft a nd 76
304 26,199 304 26,199

Buildings

DRES = Assume 2,770,701 sqft and 57 Buildings 228 19,649 228 19,649

Total 0 1316 $113,413 0 0 0 0 0 1316 113,413

2. Roof Design Ass ist to DGS Capital Proj ects (note - this is for estimating purposes - work to be performed on a T&M bas is)
Site investigations and related a nalysis to support des ign tea ms $ 80 $ 6,894 160 24,632 240 31,526

Engineering and Specification Support $ 120 $ 10,342 80 12,316 100 9,337 300 31,995

Cost Estimating Support $ 80 $ 6,894 40 6,158 120 13,052

Meetings and Coordination with Program Mgt Tea ms $ 120 $ 10,342 80 12,316 200 22,658

Total 0 $ 400 $ 34,472 360 55,422 100 9,337 0 0 0 860 99,231

3. Design, Specificati on, Procurement Support a nd Qual ity Control for DCPS Re-Roofi ng Progra m (FY14 - $2M Progra m) 6 re-roofi ng projects and 6 restorati on - total of 12

Site investigation and final system configuration selection $ 192 $ 16,547 96 $ 14,779 $ $ 192 14,342 480 45,668

Develop specifications $ 192 $ 16,547 96 $ 14,779 $ $ 96 6,399 384 37,725

RFP Development (12 Projects) $ 96 $ 8,273 48 $ 7,390 $ $ 96 6,399 240 22,062

Prebid Conference (12 projects/2 hours per project) $ 24 $ 2,068 $ $ $ 12 800 36 2,868
Job Wal k (12 Sites - 2 hours per site) $ 24 $ 2,068 $ $ $ 24 2,068

Respond to Request for CIarifi cation $ 24 $ 2,068 24 $ 3,695 $ $ 24 1,600 72 7,363

Review Proposals (assumeS bidders, 1 hour per bidder, 12 projects) 60 5,171 60 9,237 12 800 132 15,208

Award Coordination with Legal 12 1,034 12 1,034

QC Duri ng Constructi on / Proj ect Sign Off (12 Sites - 2 vis its per site - 3
72 6,205 72 5,378 12 800 156 12,383

hours per visit includingtravel)
0 696 59,981 324 49,880 0 0 264 19,721 252 $16,798 1536 146,380

Total Firm Fixed Price 2,412 $ 207,866 684 $105,302 100 9,337 264 19,721 252 $16,798 3,712 359,024

BLUEFIN
6312 S. Fiddler's Green Cr. Suite 100E Greenwood Village, CO 80111 I TEL 866.735.0728 I FAX 866.747.5509



Order No.: P0487273 -Smart roof installations I Phase II IBluefin Page 1 of 1

••••

Order No . P0487273 -Smart roof installations I Phase II I
Bluefin

Issued on Mon, 02 Dec, 2013

Supplier:
ROOF EXPRESS, LLC
6312 S.Fiddlers Green Circle
Suite 100E
Greenwood Village, CO 80111
Phone: 303.847.0190
Fax:
Contact: LISA LANE

Ship To:
Department of Real Estate Services, MS-35
2000 14th St., NW, 5th Floor
Washington, DC 20009
United States
Deliver To:
Jeff Jennings

Bill To:
Office of Finance and Resource Management
441 4th Street N.W, 890·N
Washington, DC 20001
United States

Item Description Part Unit Qty
Number

Need By Unit Price Extended Amount

Support to DGS in the implementation bf the ... each 820,341 Mon, 21 Oct,
2013

$1.00 USD $820,341.00 USD

Support to DGS in the implementation of the Smart Roof program that shall include photovoltaic (PV), Solar Thermal, Green Roofs, Urban Heat
Island/Roof Restoration, Building Automation Improvement to support RetroCommissioning and Smart Roof input to the DGS Game Change
Initiative.

Bill To Contact: Accounts Payable
If used in conjunction with a contract award, purchase order is placed in accordance with all provisions of Contract Number: GS-21 F·0144V
Requester: Jeff Jennings
Delivery Date: Mon, 21 Oct, 2013
PR No.: RQ836053

Total $820,341.00 USD

Comments

• James Marshall, 12102/2013:
This action is to provide funding for the supplier to perform various services related to the DGS Smart Roof Program Initiative as stipulated under
Item No.2 of its Purchase Order Agreement dated November 23,2013. Award was made to the supplier under the authority of its GSA Contract
No. GS-21F·0144V. (James Marshall, Mon, OJ Dec, 2013)

• COMMENT by arlbasystem on 1210212013
····GOVERNMENT OF THE DISTRICT OF COLUMBIA STANDARD CONTRACT PROVISIONS FOR USE WITH THE DISTRICT OF COLUMBIA
GOVERNMENT SUPPLY AND SERVICES CONTRACTS (July 2010) ARE HEREBY INCORPORATED BY REFERENCE.
WWWOCP.DC.GOV····· (aribasystem, Mon, 02 Dec, 2013)

• COMMENT by aribasystem on 1210212013 '
FOB is Destination unless specified otherwise (aribasystem, Mon, 02 Dee, 2d13),

• COMMENT by aribasystem on 12102/2013 .
ALL INVOICES SHALL BE SUBMITTED TO THE 'BILL TO' ADDRESS INDICATED ON THIS PURCHASE ORDER. INVOICES SHALL INCLUDE
THE PURCHASE ORDER NUMBER, CONTRACT NUMBER (IF APPLICABLE), CONTRACTOR'S NAME AND ADDRESS, INVOICE DATE,
QUANTITY AND DESCRIPTION OF GOOD(S) OR SERVICE(S) FOR WHICH PAYMENT IS BEING REQUESTED, REMITTANCE ADDRESS,
AND CONTACT PERSON NAME AND PHONE NUMBER IF THERE IS A PROBLEM WITH THE INVOICE. INVOICES FOR QUANTITIES OR
AMOUNTS GREATER THAN WHAT IS STATED ON THE PURCHASE ORDER WILL BE REJECTED. FAILURE TO FOLLOW THESE
INSTRUCTIONS MAY RESULT IN DELAYS IN-PAYMENT. (aribasystem, Mon, 02 Dec, 2013)

"https:llpass.in.dc.gov/Buyer/render/1 WFQTTK2CP3CZ , 12/2/2013



GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

***
CODtracts & Procurement Division

Purchase Order Agreement

Date: November 2J, 2013 P.O. Number: TBA

THIS PURCHASE ORDER is issued by the Government of the District of Columbia, acting by and
through its DEPARTMENT OF GENERAL SERVICES (the "Department" or "DGS") to the
contractor listed below. Assuming this Purchase Order is countersigned by the contractor without
modification of any kind, it shall constitute a binding legal contract between the Department and the
contractor. The terms of this Purchase Order are as follows:

1. Contractor. This Purchase Order is being issued to Roof Express, LLC (Bluefin) under its GSA
Schedule contract number GS-2IF-0144V.

2. Items Purchased. The Department desires to purchase, and the Contractor agrees to provide various
services associated with implementation of the Department's Smart Roof Program Initiative (Phase
2), as further described in the proposal dated November 21, 2013 attached as Exhibit A (the
"Proposal"). In general, the Contractor will perform specific tasks related to: (i) Procurement Phase
for PV; (ii) Procurement Phase for Solar Thermal; (iii) Procurement Phase for Green Roofs; (iv)
Procurement Phase for Roof RestorationlReflective; (v) Retro Commissioning Support; and (vi)
Support Game Change Initiative.

J. Price. For the work described in Paragraph 2, the Contractor shall be paid on an hourly basis at the
rates specified in the Proposal and shall complete all tasks described in the Proposal for the
guaranteed maximum price of $820,341.00, regardless of whether the Contractor expends additional
hours beyond those estimated in the Proposal.

4. Delivery/Completion Date. The work that is the subject of this Purchase Order Agreement shall be
completed as directed by the Department's Program Manager. This Purchase Order Agreement shall
terminate on September 30, 2014 unless otherwise extended.

5. Program Manager. The Program Manager for the work under this Agreement shall be:

Sam Brooks
Associate Director
DGS, Energy & Sustainability Division
2000 14th St, NW, 8th Floor IWashington, DC 20009
sam.brooks@dc.gov

2000 14th Street, NW 8th Floor· Washington, DC 20009· Telephone (202) 727-2800· Fax (202) 727·7283

mailto:sam.brooks@dc.gov
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6. Billing. Invoices shall be prepared in duplicate and submitted on a monthly basis to the Agency
Chief Financial Officer (CFO) and the Department's Program Manager. Invoices for the CFO shall be
submitted to the following address:

Department of General Services
Office of the Chief Financial Officer
2000 14thStreet, 5thFloor
Washington, DC 20001

Invoices for the Program Manager shall be submitted electronically to dgsfm.invcs@dc.gov and
sam.brooks@dc,gov. The Contractor must indicate the proper PO number on all invoices. Properly
prepared invoices with the necessary backup shall be paid within thirty (30) days of receipt. Invoices
not paid by that date shall bear interest in accordance with the Prompt Payment Act.

7. Insurance. At all times while working under this Purchase Order Agreement, the Contractor shall
maintain the following insurance: (i) a comprehensive general liability policy having a policy limit of
at least One Million Dollars ($1,000,000) and including completed operations coverage; and (ii)
workers compensation coverage at the statutory limit. The comprehensive general liability policy
shall include completed operations coverage and such coverage shall be maintained for a period of at
least two (2) years after the work is completed. The comprehensive general liability policy shall be
endorsed to add the District of Columbia, including, but not limited to, its Department of General
Services, and the respective agents, employees and offices of each as additional insureds.

8. Terms & Conditions. The District of Columbia's Standard Contract Provisions shall be
incorporated by reference into this Purchase Order.

9. Special Provisions.

A. [Intentionally Omitted - Was Building Code)
B. Security. Contractor shall comply with all DGS and DCPS security procedures including, but

not limited to fingerprinting, before access to the Project Sites is granted.
C. [Intentionally Omitted - Was Permits)
D. [Intentionally Omitted - Was Electrical Panels)
E. [Intentionally Omitted - Was Warranty)
F. [Intentionally Omitted - Was Punchllst)
G. Project Site. Contractor shall keep the Project Sites and surrounding area free from

accumulation of debris and trash related to the Work. At the completion of the Work, Contractor
shall remove its tools, construction equipment, machinery and surplus material; and shall properly
dispose of waste materials.

H. Indemnification. To the fullest extent permitted by law, the Contractor shall indemnify and hold
harmless the Department and the Department's consultants and agents and employees from and
against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising
out of or resulting from performance of the Work, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), but only to the extent caused by the negligent acts
or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, regardless of whether or not such claim, damage,
loss or expense is caused in part by a party indemnified hereunder.

mailto:invcs@dc.gov
mailto:sam.brooks@dc,gov.
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ISSUED BY:

By: LV'
Name: Brian Hanlon
Title: Director
Contract Delegation: NtA

ACCEPTED BY:

By:
Name: __ ~~~~~~~~~
Title:
Date:



BLUEFIN, LLC
bluefinllc.com

November 21, 2013

Sam Brooks
Associate Director
DC Department of General Services
Frank D. Reeves Municipal Center
2000 14th Street NW, 8th Floor
Washington, DC 20009

Subject: Proposal for Smart Roof Phase 2, Program Implementation
Under GSAContract GS-21F-0144V

Dear Mr. Brooks,

BLUEFIN, LLCis pleased to provide this proposal to continue our support to your office in the
implementation of the Smart Roof program. The attached proposal outlines the specific tasks we will
perform for implementation of PV, Solar Thermal, Green Roofs, Urban Heat Island/Roof Restoration,
Building Automation Improvement to support RetroCommissioning and Smart Roof input to your Game
Change Initiative.

The scope of services and associated pricing is based on our GSAContract number GS-21F-0144V. We
are proposing to provide these services on a guaranteed maximum price (GMP) basis.

If you have any questions or need further information please call me. My cell number is 303.809.6042.

Sincerely,

BLUEFIN, LLC

Richard R. Rast
President

Cleveland, GA I Crofton, MD I Detroit, MI I Greenwood Village, CO I Irvine, CA I Houston, TX I Neenah, WI I Point Pleasant, NJ I San Francisco, CA I Washington, DC

www.bluefinllc.com I TEL 866.735.0728 I FAX 866.747.5509

http://www.bluefinllc.com


Energy Conservation and Sustainability Analysis for
the Department of General Services

Background
The Washington DCDepartment of General Services has responsibility for construction, maintenance
and management of city buildings. Generally, these buildings include the DCPublic Schools (DCPS),
Department of Parks and Recreation Centers (DPR), Metropolitan Police Department (MPD), Fire and
Emergency Services (FEMS), and other DC buildings under the control of the Department of Real Estate
Services (DRES).These facilities comprise a real estate portfolio of over 2S million square feet of building
area.

The DGSowned facilities are very large energy consumers. The DCGovernment is committed to
improving energy performance through effective energy stewardship. This is managed through the DGS
Sustainability and Energy Division. The DGSwebsite summarizes this goal:

The Division's goals related to energy are plain: reduce and de-carbonize energy
consumption. To that end, the Division is working to dramatically improve the
efficiency of building energy usage, employ cutting-edge technology to manage
buildings, incentiuize occupants to conserve power and seek to acquire commodities in a
way that creates minimal exposure to commodity price volatility and de-carbonizes the
energy supply.

The District of Columbia's public facilities have a solid history of efforts in this space.
Energy audits have been conducted on the majority of government buildings,
investments have been made to retrofit some facilities, and new construction efforts
have yielded successes from awarded LEED certifications to a national 'Green Ribbon
School' awardfrom the Obama Administration in April 2012.

DGS seeks to build on this foundation and to create a green energy strategy that serves
as a national model and beaconfor green energy efforts around the world.

One area of potential benefit to supporting DGSenergy goals is to look at the impact and opportunity of
roofing systems on DGSowned facilities as a platform to improve energy performance through a
combination of five methods:

1. Conserve energy inside the building through improved building energy performance and
through the selective use of day-lighting

2. Reducing urban heat island effects through improved reflectivity

3. Reduce the significant carbon footprint associated with roofing product manufacture and re-
roofing construction through improved roof asset management practices that keep existing
roofs on buildings and out of landfills

4. A platform for improved energy performance through the use of roof-mounted photovoltaic
(PV) power generation and solar thermal hot water generation

5. Mitigation of stormwater runoff through use of vegetative roofs or other retention/detention
strategies.
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Over the past year, BLUEFIN, LLChas worked with DGSto provide investment grade feasibility studies
and follow-on project design requirements in sufficient detail to identify significant opportunities to
reduce and de-carbonize energy consumption on DGSfacilities through better stewardship of DGS's roof
assets.

The goal of this project is provide technical assistance to DGSto implement the recommendations
developed as part of the prior effort. Specifically, a summary of the projects to be implemented are as
follows:

Solar PV

• 8.5 MW at 47 Sites
• Of these 47 sites, 38 could be developed immediately, with an approximate capacity of 6.5 MW.

• Additional 9 sites have high potential for solar PV, but would likely require roof restoration prior
to solar PV installation

• Anticipate 20 year PPA-large single procurement with "carve out" for local participation

• 10,000+ MWh generated annually

• 7,000 tons C02 Displaced Annually

• $17M in utility savings saved over PPAterm
• $16.5M economic impact as a result of construction

• 68 jobs (man-years) created during construction - Training for local green jobs will be provided

Solar Thermal

• 19 schools and 5 recreation centers with indoor swimming pools are recommended for solar
thermal applications

• Combination of domestic hot water, building heating/cooling and swimming pool heating

• Anticipate purchase using direct appropriation and/or a solar-thermal PPAwith third party
ownership

• 1,800 MWh generated annually
• 2,300 MWh natural gas offset annually

• 2,250 metric tons C02 Displaced Annually

• $9.6M in utility savings over 20 years

• $11.9M economic impact as a result of construction
• 49 jobs (man-years) created during construction - Training for local green jobs will be provided

Cool Roof

• 6 Buildings = 271,354 Square Feet
• M&V to determine building energy impact and atmospheric impacts

• Pre-qualify and train three CBEfirms for installers - creating economic development
opportunity for local firms

• Transition 10M square feet of roofs to cool roof status over next 10 years
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Vegetated Roofs
• $2,100,000 total budget funded through a cooperative agreement with DC/DDOE and USEPA-

MOU requires minimum of 50,000 SF

• Cardozo School ready to go - 30,000 SFmax area / $540K

• Structural analysis underway now (and will continue under this contract) to determine other
suitable locations.

• Initiate procurement process to get vegetative roofs in place by April 2014

• Two bid packages - one for roofs that are available now, one for remainder.

Project Tasks
The approach to this project will vary between the different technology solutions outlined above.
Specific tasks for each technology area, along with overall program management functional support, are
as follows:

Solar Photovoltaic (PV) Systems
The proposed procurement approach includes a two-step procurement where requests for information
(technical/management/experience/financial capacity) will be solicited among all potential bidders, then
a short-list will be developed based on bid response, and an RFPwill be issued to the short-listed bidders
for final proposal development and firm pricing. A portion ofthe project will be set aside for "crowd
sourced" funding among the local DCcommunity. All contracts will require significant local participation
among installers, maintenance, engineering and specialty construction. BLUEFINwill perform the
following tasks to support this procurement approach.

1. Strategy Coordination for PPA vs. Crowd Sourcing Carve-Out
Approximately 1MW of the total PVcapacity will be carved out of the main PPAprocurement for a
crowd-source funded procurement using a PPA. The purpose of this task is to identify which portion
of the total portfolio should be carved out, prepare financial summary including estimated cost,
electric production from the carve-out portion, estimate financial return requirement for financing,
provide business case and financial model, and draft project scope for the carve out. Conduct
informal market research to get feedback from crowd-source consolidators who could package the
deal. Adjust package based on this market research and finalize findings into a project package
including scope of work, proforma financials, outline legal structure and overall project description.

2. Prepare Draft RFI Packages for DGSLegal/Procurement Team
BLUEFINwill prepare the technical project descriptions, requirements for the proposed project
teams including technical, managerial, financial capacity and experience for the proposed
procurement in sufficient detail to allow the DGSlegal/procurement team to prepare and issue an
RFIfor all prospective bidders. This would include descriptions for public notice, and suggested
evaluation criteria for the DGS review team. This information will be provided to DGSprocurement
for preparation of an RFIfor publication through DGSpublic notice protocol.

3. Evaluate additional 9 PV Sites and create restoration or re-roofing specifications to support an
additional 2.1MW of Solar PV
The Smart Roof Phase 1 feasibility study identified 9 potential PV sites (roofs) where the existing
roof has deficiencies that would require upgrade before PV could be installed on the roof. These
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deficiencies are primarily due to age and condition of the roof systems. In most cases, the cost to
restore these roofs to serviceable condition would be low enough that the restoration could be
absorbed into the PV contract and still allow the projects to move forward with positive rate of
economic return. BLUEFINwill perform detailed evaluation ofthese roofs and prepare project
specifications for re-roofing or roof restoration to include a warrantable roof system as part ofthe
PV initiative. Specifications and drawings will be developed and provided for inclusion in the bid
packages for each PV project included in this group.

4. Technical Review of RFI Response Packages
BLUEFINwill assist DGS in the technical review of RFI response packages. This review will include
evaluation of technical experience, financial capacity, management capacity, commitment to local
participation, experience and other factors included in the RFI.

5. Help DGSScore Responses and Schedule Interviews
BLUEFINwill assist in scoring all responses as a non-voting member of the review team. All results
will be tabulated and documented for DGSfinal determination of responders who will be selected
for interview. BLUEFINwill draft technical response for all selected interviewees with specific
questions/requests for clarification to be issued by DGSprocurement to those organizations
selected for follow-on interviews.

6. Conduct Interviews
BLUEFINwill assist DGS in conducting face-to-face interviews ofthe selected respondents from
above. For planning purposes, we are assuming a 90 minute interview for each of eight shortlisted
respondents to be conducted over a several-day period. BLUEFFINwill compile meeting notes for
each interview including team evaluation, materials provided by the respondents, and other factors
for review by the DGSprocurement team to assist in scoring responses and also making any needed
adjustments to the draft RFPfor the project based on input/lessons learned through the interview
process. This material will be provided to the DGSprocurement team for final scoring.

7. Coordinate Review Comments and Changes to RFP/SOW
BLUEFINwill make any needed adjustments to the project SOW for the PV program for both crowd-
sourced option and the traditional PPAoption as a result ofthe RFIand interview process. These
changes will be reviewed with the DGSprocurement team and any final adjustments will be made to
the technical SOW for each PV array included in the program.

8. Technical Assistance to DGSto Develop Short List of Bidders and Coordinate Legal
BLUEFINwill assist DGSin preparing a short-list of final bidders based on the evaluation process
from step 6, above. All results will be fully documented in sufficient detail to protect DGS in the
event of a challenge or protest from prospective bidders. This may include a package for the City
Council if required.

9. Prepare Draft RFP(SOW)
BLUEFINwill prepare the project Scope of Work to incorporate all aspects of the technical scope for
each array, roof specifications for roof upgrades where appropriate, and requirements for local
participation in various aspects of the final system design by the vendor, system installation, system
maintenance and ongoing operation. We will also provide suggested technical and managerial
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evaluation criteria used as a basis for the RFPand procurement process. We will review this
information with the DGSprocurement team and make any needed adjustments for preparation of
the final RFPpackage.

10. Respond to Bidders' Questions/Comments
BlUEFIN will provide any clarifications requested by DGSprocurement during the final preparation
ofthe RFPpackage and also provide review/response to bidders' questions during the procurement
phase.

11. Conduct Interviews and Tally Findings
BlUEFIN will assist DGSin review of proposals, scoring written responses, conducting face-to-face
interviews of the final respondents to the RFP.BlUEFFIN will compile meeting notes for each
interview, including team evaluation, materials provided by the respondents, and other factors for
review by the DGSprocurement team to assist in scoring responses. This material will be provided
to the DGSprocurement team for final scoring.

12. Conduct Coordination Meetings with PEPCO
Interconnect agreements are required between PEPCO,DGSand the selected vendor before the
projects can be completed and before final contracts can be issued. BlUEFIN will schedule and
coordinate any needed technical meetings with PEPCOto resolve issues required for these
interconnect agreements. Results will be documented, and input provided to DGS
procurement/legal, for preparation of the interconnect agreements.

13. Technical Assistance to DGSto Issue Contract
BlUEFIN will provide technical assistance to adjust the SOW or any other technical contract issues
prior to contract issuance based on final evaluation, interconnect agreements or other factors that
may pertain to the final contract.

14. Measurement and Verification
BlUEFIN will provide measurement and verification of each PV array for the first 12 months of the
contract to verify that the system is performing as promised by the vendor, and to make any needed
technical/performance adjustments with the vendor to ensure viable long-term operation. Results
will be documented on a quarterly basis and a management report will be provided to DGSto show
actual vs. proposed operation, any needed enhancements and other pertinent factors needed for
higher level management reporting.

Solar Thermal Systems
The proposed procurement approach includes a two-step procurement where requests for information
(technical/management/experience/financial capacity) will be solicited among all potential bidders, then
a short-list will be developed based on bid response, and an RFPwill be issued to the short-listed bidders
for final proposal development and firm pricing. A portion of the project may be solicited using PPA
agreements where financially beneficial, and the remainder will be direct purchase. All contracts will
require significant local participation among installers, maintenance, engineering and specialty
construction. BlUEFIN will perform the following tasks to support this procurement approach.
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1. Strategy Coordination for Finance: PPAvs. Direct Appropriation
The purpose of this task is to determine the feasibility of PPAfinancing for installing solar thermal
systems on buildings and pools, and to identify which portions of the total portfolio should be
financed using PPAvs. Direct Appropriation. BLUEFINwill prepare a financial summary, including
estimated cost, of these financing options. This summary will estimate financial return requirements
for financing, provide business case and financial model, and draft project scope for each financing
option. BLUEFINwill adjust package based on market research, and finalize findings into a project
package including scope of work, proforma financials, outline legal structure, and overall project
description.

2. Engineering Requirements for Development for Design/Build SOW
BLUEFINwill provide engineering evaluation and develop functional requirements and conceptual
design of all systems in sufficient detail to set a performance specification and scope of work for the
solar thermal systems including collector areas and heat output on roofs, connection piping and
power supply for roof mounted equipment and entry into the building, location and specification for
interior hot water storage tanks, interconnection specifications to re-heat coils for building heating,
cooling, hot water heating and swimming pool heating as appropriate for each location, and
mechanical requirements for any needed adjustments/upgrades to existing building HVAC, plumbing
and electrical systems affected by the projects. This technical/engineering information will form the
basis of the project scope of work for each system.

3. Prepare Draft RFI Packages for DGSLegal/Procurement Team
BLUEFINwill prepare the technical project descriptions, requirements for the proposed project
teams, including technical, managerial, financial capacity, and experience for the proposed
procurement in sufficient detail to allow the DGSlegal/procurement team to prepare and issue an
RFIfor all prospective bidders. This would include descriptions for public notice, and suggested
evaluation criteria for the DGS review team. This information will be provided to DGSprocurement
for preparation of an RFIfor publication through DGSpublic notice protocol.

4. Assist DGSto Issue RFI Packages and Conduct Technical Review
BLUEFINwill assist DGS in the technical review of RFI response packages. This review will include
evaluation of technical experience, financial capacity, management capacity, commitment to local
participation, experience, and other factors included in the RFI.

5. Help DGSScore Responses and Schedule Interviews
BLUEFINwill assist in scoring all responses as a non-voting member of the review team. All results
will be tabulated and documented for DGSfinal determination of responders who will be selected
for interview. BLUEFINwill draft technical response for all selected interviewees with specific
questions/requests for clarification to be issued by DGSprocurement to those organizations
selected for follow-on interviews.

6. Conduct Interviews
BLUEFINwill assist DGS in conducting face-to-face interviews of the selected respondents from
above. For planning purposes, we are assuming a 90 minute interview for each of eight shortlisted
respondents to be conducted over a several-day period. BLUEFFINwill compile meeting notes for
each interview including team evaluation, materials provided by the respondents, and other factors
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for review by the DGSprocurement team to assist in scoring responses and also making any needed
adjustments to the draft RFPfor the project based on input/lessons learned through the interview
process. This material will be provided to the DGSprocurement team for final scoring.

7. Coordinate Review Comments and Changes to RFP/SOW
BLUEFINwill make any needed adjustments to the project SOW for the Solar Thermal program for
the PPAand direct appropriation as a result of the RFIand interview process. These changes will be
reviewed with the DGSprocurement team and any final adjustments will be made to the technical
SOW for each Solar Thermal project included in the program.

8. Help DGSDevelop Short List of Bidders and Coordinate legal
BLUEFINwill assist DGS in preparing a short-list offinal bidders based on the evaluation process
from step 6, above. All results will be fully documented in sufficient detail to protect DGSin the
event of a challenge or protest from prospective bidders. This may include a package for the City
Council if required.

9. Prepare Project Scope of Work and Respond to Bidders' Questions/Comments
BLUEFINwill prepare the project Scope of Work to incorporate all aspects of the technical scope for
each Solar Thermal project, roof specifications for roof upgrades where appropriate, and
requirements for local participation in various aspects of the final system design by the vendor,
system installation, system maintenance and ongoing operation. We will also provide suggested
technical and managerial evaluation criteria used as a basis for the RFPand procurement process.
We will review this information with the DGSprocurement team and make any needed adjustments
for preparation of the final RFPpackage. BLUEFINwill provide any clarifications requested by DGS
procurement during the final preparation ofthe RFPpackage and also provide review/response to
bidders' questions during the procurement phase.

10. Conduct Interviews and Tally Findings
BLUEFINwill assist DGSin reviewing proposals, scoring written responses, and conducting face-to-
face interviews ofthe final respondents to the RFP.BLUEFFINwill compile meeting notes for each
interview, including team evaluation, materials provided by the respondents, and other factors for
review by the DGSprocurement team to assist in scoring responses. This material will be provided
to the DGSprocurement team for final scoring.

11. Technical Assistance to DGSto Issue Contract
BLUEFINwill provide technical assistance to adjust the SOW or any other technical contract issues
prior to contract issuance based on final evaluation or other factors that may pertain to the final
contract.

12. Measurement and Verification
BLUEFINwill provide measurement and verification of each Solar Thermal system for the first 12
months of the contract to verify that the system is performing as promised by the vendor, and to
make any needed technical/performance adjustments with the vendor to ensure viable long-term
operation. Results will be documented on a quarterly basis and a management report wilt be
provided to DGSto show actual vs. proposed operation, any needed enhancements and other
pertinent factors needed for higher level management reporting.
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Vegetated Roof Systems
The USEPAhas provided a grant in the amount of $2.1M to DC/DDOE for installation of green roofs as
part of the joint DC/EPA commitment to stormwater management in the Chesapeake Bay watershed
area. This grant is specifically intended to provide funding for construction of vegetated / green roofs
on DCCity-owned buildings. The Smart Roof feasibility study identified a number of target sites for
green roof installation, and also developed several design specifications for roofs that meet the
EPA/DDOE criteria of retaining up to 1.2 inches of stormwater in a 24-hour period. This project phase
will provide the structural evaluation, scope and specification development, and technical procurement
assistance needed to complete the project development, issue RFP's,award contracts, and complete
construction ofthese systems on existing DGSfacilities. BLUEFINwill perform the following tasks to
support this procurement approach.

1. Site Investigation and Final System Configuration Selection
BLUEFINwill complete site investigations on 12 sites for installation of green roofs. This will include
final roof evaluations, definition of overburden requirements, evaluation of warranty overburden
provisions and securing warranty extension commitments from current warranty service providers,
drainage design criteria, and project staging requirements for construction. Results will be
documented and serve as the basis for specification development (task 2, below.)

2. Develop Specifications
BLUEFINwill develop detailed project specifications for 11 sites (Cardozo is already completed). This
will include CSI3-part specifications and design drawings showing location and details for
construction.

3. Structural Analysis
BLUEFINwill coordinate structural analysis on 5 additional sites to determine capacity for
installation of green roofs and layout of design area within the roof perimeter. The actual
engineering analysis will be performed by existing DGSstructural engineering on-call consultants.
BLUEFINwill secure as built drawings, coordinate site visits, evaluate roof / weather barrier
membrane, provide design alternatives for installation of the green roof system and document
findings from the engineer into the overall project specification.

4. Provide Technical Assistance for Preparation of RFP
BLUEFINwill prepare the project scope of work, integrate specifications, maintenance, and warranty
agreements into the RFPpackage. BLUEFINwill also provide draft evaluation criteria for inclusion in
the RFPand into the subsequent proposal evaluation process.

5. Pre-Bid Job Walks
BLUEFINwill provide job-walks with prospective bidders to clarify project requirements, answer
questions, and clarify construction quality control and warranty requirements on all projects.

6. Technical Input to Respond to Requests for Clarification
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BLUEFINwill provide technical response to any requests for clarification from prospective bidders.
This will include written responses and/or updates to the project SOW and specifications as
required.

7. Technical Assistance to DGSto Review Proposals
BLUEFINwill provide technical review and assistance of all proposals as a non-voting member of the
review team. All results will be tabulated and documented for DGSfinal determination of
responders who will be selected for contract award. BLUEFINwill draft technical response for all
proposals, as appropriate, with specific questions/requests for clarification to be issued by DGS
procurement to bidders as needed to complete the review process.

8. Technical Assistance to DGSto Support Contract Award
BLUEFINwill provide technical assistance to adjust the SOW or any other technical contract issues
prior to contract issuance based on final evaluation or other factors that may pertain to the final
contract.

9. QC During Construction and Project Sign Off
BLUEFINwill provide quality control during construction to include site inspections, review of
project submittals, final inspection, and review of warranty documents prior to project sign off. We
will prepare punch list items as needed for submittal to contractors for project close out and
recommend any contract actions needed to assure contractor performance.

Procurement Phase for Roof Restoration/Reflective Cool Roofs
The Smart Roof feasibility study identified six buildings with a total combined roof area of approximately
270,000 square feet where the current roof has decayed to the point of failure and where roof
restoration using a fluid applied silicone roof membrane can add up to 15 years of additional service life
while also converting the roofto "cool roof' status, which provides significant benefit in terms of urban
heat island mitigation and improved building energy performance. As part of this program, local CBE
contractors will be trained in the warranted installation of the fluid applied membrane which provides
for vocational training in a technology that has viable commercial application.

1. Contractor Training
BLUEFINwill provide technical training to selected contractors in the proper preparation of the roof
prior to installation of the fluid applied membrane, and then the installation of the roof restoration
system. This training will include manufacturer certification ofthe installer and issuance of a 15-
year NDL warranty on the roof system.

2. Coordinate Project Requirements During Job Walk
BLUEFINwill provide job-walks with prospective bidders to clarify project requirements, answer
questions, and clarify construction quality control and warranty requirements on all projects.

3. Confirm Details in Task Orders with Selected Contractors
BLUEFINwill provide technical response to any requests for clarification from prospective bidders.
This will include written responses and/or updates to the project SOW and specifications as
required.
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4. QC/CM During Construction
BLUEFINwill provide technical assistance and quality control during construction to include site
inspections, review of project submittals. BLUEFINwill prepare punch list items as needed for
submittal to contractors for project close out and recommend any contract actions needed to assure
contractor performance.

5. Final Inspection and Warranty issuances
BLUEFINwill provide final inspection and review of warranty documents prior to project sign off.
Any needed final punch list items will be confirmed and BLUEFINwill coordinate with the product
manufacturer on issuance of warranty paperwork to DGS.

6. Initial Albedo Testing
BLUEFINwill provide albedo testing after completion of construction to verify roof reflectivity meets
project specifications. This test will serve as a baseline level for future testing to verify roof
performance over time. Results will be documented.

Retro-Com Support
BLUEFINcollected roof and building performance data on 435 DGSowned buildings over the past four
years and has created a massive database of building information on each ofthese buildings. One of the
most glaring energy management issues in many of these buildings is inefficient operation of the
building controls systems. Retrocommissioning involves tuning up the building controls and it requires
knowledge of the buildings that is largely included in the building information database BLUEFINcreated
to support DGSprograms. BLUEFINwill access this information, provide analysis to identify problem
areas that can be corrected, and then deploy practical, results-oriented approaches to resolving those
issues by "fixing" the way the building controls systems work to manage the building. This can have a
huge impact in building energy performance and, in some cases, will pay for itself in a matter of days or
weeks. Our knowledge ofthe data and the buildings allows us to do this more efficiently and more
quickly than other vendors, resulting in a significant payback to DC now and into the future.

1. Development of Inventories of Equipment and Controls
BLUEFINwill work with DGSto identify specific buildings from the total DGSbuilding inventory that
have abnormally high power consumption (either electric, natural gas or both) and then develop an
inventory of primary building equipment and equipment controls for further evaluation under this
task. The inventory will include equipment label data, location, age, visual condition, etc. This
information will be documented in the SMART ROOFdatabase and can be exported to any other
data system per DGSrequest.

2. Extracting Data from Proprietary Head-End BAS Systems
DGSbuilding automation systems (BAS) have proprietary data systems, but data can be extracted to
allow for more effective management of these systems. BLUEFINwill extract performance and
control data from the systems and compile into data form to allow analysis of individual system
performance and to identify any anomalies or outliers that affect building energy consumption. This
allows us to identify the specific performance measures and improvements needed to correct
problems with day-to-day operation. BLUEFINwill document all findings and compile data in an
open source architecture.
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3. Fine-Tuning of New Controls Installations
Once the BASdata is extracted, BLUEINtechnicians will fine-tune new control installations using
open source architecture/data to improve performance of individual building equipment items such
as day/night temperature setbacks, lighting controls, etc. This will have an immediate impact on
building energy performance. Results will be documented.

4. Identification of Mechanical Faults
Once the controls are fine-tuned, BLUEFINwill identify any mechanical faults with building controls,
dampers, VAV boxes, etc. that are not operating as specified by the building control systems. These
will be identified and documented, and requirements for corrective repair will be specified. The
actual repair work will be conducted by DGSon-call mechanical contractors outside of the scope of
this contract.

5. Oversight on Remediation of Mechanical and Control Faults
BLUEFINwill provide oversight of repair/remediation of any mechanical and control faults identified
in prior steps. We will provide measurement and verification of results of this work and provide
punch list items to contractors as needed to ensure project performance.

6. Reconciliation of Data with on-the-ground Situation
BLUEFINwill reconcile any differences between data reported by BASsystems vs. actual
performance on the ground. If the BAS is reporting incorrectly, we will make adjustments to the
reporting protocol to assure accurate reporting in the future.

7. Interface with Occupants and Tenants About Comfort Concerns
BLUEFINwill interface with building occupants regarding any complaints/concerns about comfort
based on adjustments to building heating/cooling once adjustments are made including education
on the benefits, and making reasonable adjustments to ventilation for continued building comfort.
Results will be documented.

Support Game Change with Data Requests, etc.
The DGSGame Change initiative is focused on the overall goal of reducing DGSbuilding energy
consumption by 20% in 20 months ending December 2014. Achieving this goal requires collection and
analysis of considerable building data. Much of this data was collected as part of Smart Roof Phase 1 and
can be made available to the DGSGame Change Team through data queries, analysis and support.
BLUEFINwill provide this support to the overall Game Change team.

1. Custom Data / Queries on Building Data from Roof Express and SmartRoof Database
BLUEFINwill provide analysis, data queries, reporting and support to the Game Change team on a
weekly basis during the term of this contract. Requests can be coordinated by phone, email or in
face-to-face meetings as appropriate.

2. Coordinate and Contract Obvious Box Install
Obvious boxes allow for real-time monitoring of natural gas consumption which is critical to
improving building energy performance on buildings with high natural gas demand. DGShas
identified 9 buildings with very high natural gas performance where installation of obvious boxes is
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critical to overall building energy management. BLUEFINwill design and coordinate installation of
obvious boxes on these buildings.

Pricing
The attached table shows our pricing for this project. All work would be completed on a guaranteed
maximum price basis.
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DCSmart Roof Phase 2 - Implementation Program Management
Exec Consulting Project Manager Sr~ Designer QC Manager IT Specialist Sr. Tech Consullant Amin Support TOTAI.So

Rate 1$ 228.291 Rate ~ Rate ~ Rate ~ Rate 1$ 156.691 Rate ~ Rate 1$ 64.091
Hours Total !loun Total 1-10\113 Total H.DUrI' Tot.1 hall" rol,l liOUO rat.1 uours Total Hows Total

1. Procurement PtM,e for PV (assume l procurements -1 PPA and 1 Crowd Source)

Strategy Coordination for PPA V5. Crowd Sourcing Carve-Out
Prepare Draft RFt Packages for DGS legal/Procurement Team
Evaluate additional 9 PV Sites and create restoration or re-rocftng
specifications to support an additional 2 IMW of Solar PV
Technical Review of Rft Response Packages
Help DGS Score Responses and Schedule Interviews
Conduct Interviews
Coordinate Review Comments and Changes to RFP/SOW
Technical Assistance to DGS to Develop short list of Bidders
Prepare Draft RFP (SOW)
Respond to Bidders' Questions/Comments
Conduct Interviews and Tally Findings
Conduct Coordination Meetings with PEPCO
Technical Assistance to DGS to Issue Contract

Measurement and Verification

Subtotal:

UO s 27.395

S

s
16 S 3,653
16 S 3,653
8 s 1,826
8 S 1,826

s
16 S 3,653
8 $ 1,826
8 S 1,826
4 S 913

_$_-
204 s 46.571

80 S 6,630

S

72 5,967

40 s 3,315
72 S 5,967
40 S 3,315
24 s 1.989

S
40 S 3,315
32 S 2,652
16 S 1.326
40 $ 3,31S
16 S 1,326

1Q!l_ $ 8,287

572 S 47,402

120 S 17,764
24 S 3,553

720 S 106,582

72 S
40 S
40 S
24 s
24 S
40 S
64 S
16 $
24 S ],553

s
_$ __

1208 S 178,820

10,658
5,921
5,921
3,553

s
S
S
S
S
$
s
S
S
S
_$ __

o s

3,553
5,921
9,474
2,368

1. proeurement Phils. for Solar Thermal (19 building projects and 5 swlmmlns pools. Presume these are deslsn/build proIectl. Half 10 PPA, half direct purchase.)

Strategy Coordination for Finance: PPA vs , Direct Appropriation
Encineering Requirements Development for Design/Build SOW
Prepare Draft RFI Packages for DGS legal/Procurement Team
Assist DGS to Issue RFI Packages and Conduct Technical Review
Help DGS Score Responses and Schedule Interviews
Conduct Interviews
Coordinate Review Comments and Changes to RFP/SOW
Help DGS Develop short List of Bidders and Coordinate legal
Prepare Project Scope of Work and Respond to Bidders'

QUestions/Comments
Conduct Interviews and tally Findings
Technical Assistance to DGS to Issue Contract

Measurement and venficancn

Subtotal:

24 s 5.479
16 S 3.653

S
S
s
S

~ S 913
., S 913

8. S 1,826

8 S 1,826
4 S 913

_$_-
68 S 15.524

80 S 6,630
160 $ 13,259
24 S 1,989
24 $ 1,989
24 S 1.989
24 s 1,989
24 S 1.989
12 S 994

32 S 2,652

16 S 1,326
16 S 1,326

~ $ 12,265

584 S 4B,396

80 11,842
240 35,527

24 3,553
24 3,553
24 3,553
24 3,553
12 1,776

64 9,474

16 S 2,368

$
_$_-

508 S 7S,199

3. procurement PhlSe for Green Roors (12 Srtes. Cardozo is ready now,S structural assessments underway, 6ltructunllr assessments ~ndjnll

.slte tf'lYest1Slltlon and rmI115V~le:m mnfq:urilltlon..selealof1
Develop specifications

Structural analVsis
Provide Technical Assistance for Preparation of RFP
Job Walk (12 Sltea- 2 hours per site)
Technical Input to Respond to Requests for Clarification
Technical Assistance to DG5 to Review Proposals
Technical Assistance to DG5 to Support Contract Award

QC During Construction / Project Sign Off

Subtotal:

4. Procurement PMse for Roof Restoration/Reflective (6 proJects/l cont,.ctcm)

Contractor Training
Coordinate project requirements during job walk
Confirm details in task orders with selected contractors
QC/CM during construction
Final Inspection / Warranty Issuance

Inlti;!1 Albedo Testing

Subtotal:

5. Retro-Corn Support ,Bulldl". Automation - Boots on the Ground)

Development of inventories of equipment and controls
Extracting data from proprietary head- end BAS systems
Fine-tuning of new controls installations
Identification of mechanical faults
Oversight on remediation of mechanical and controls faults
Reconciliation of data with on-the-ground situation

Interface with occupants and tenants about any comfort concerns
Subtotal:

6. Support Game ehllllle with Data requests, etc.

Custom data / quertes on building data from Roof Express and SmartRoof

Database

Coordinate and Contract Obvious Box Install- 9 locations

Subtotal:

8 S 1,826

$
S
S
$

10 S 2,283

S
_$_-

18 S 4,109

s
s
s
s
.s
_$_-

o $

s
s
s
$
s
s
_$_-

o $

S

_$_-
s

120 9,944
160 S 13,259
40 $ 3,315
16 S 1,326
24 $ 1,989
12 s 994
24 $ 1,989
8 s 663

72~
476 $ 39,446

S
18 s 1,492
24 S 1,989
36 S 2,983
18 s 1,492

_$_-
96 $ 7,956

s
S
S
S
S
s
_$_-

o $

80 S 6,630

_$_-
80 $ 6,630

1(1 $ 11,841
80 S 11,842

1BO S 26,645

s
s

8 S 1,184
16 S 2,368

s
_$_-

364 S 53,883

$
S
s
S
S
_$_-

o $

8 S 1,lB4

s
S
S

8 s 1,184
4 .s 592

4~
24 $ 3,553

S

_$_-

s
$
_$_-

o $

s
S
S
$
s
$
$
S
_$_-

o s

s
s
$
s
S
_$_-

o S

80 $ 7,182
160 S 14,365

s
80 S 7,182

240 S 21,547
240 S 21,547

100 S 8,978

900 S 80,802

S
5
$
S
S~
S
s
S
S
_S __

o $

s
s
s
s
s
s
s
s
s
s
S
_$_-

o s

s'
s
S
S'
5
S
S
S
_$_-

o s

s
s
s
s
S
_$_-

o s

s
s
~
s
s
$
_$ __

o S

_$__ $__
$ 160 S 25,070

160 S 25,070

360 S 25,855

$
$
$
s
$
s

64 S 4,596
16 S 1,149

$
s

lJlQ_~
540 S 38,783

s
s
S
S
S
S
s
S

64 4,596

16 1,149

ill S 10,629

228 S 16,375

120 $ 8,618

S
S
s
S
S
S
S
_$_-

120 s 8,618

80 S 5,746

$
s
$
s

12~
92 S 6,607

120 S 8,618
120 $ 8,618
160 $ 11,491
240 S 17,237

$
240 S 17,237

100 L...22£
980 $ 70,384

240 $ 2.1,S47 160 $ 25,070 1,661) S 110,211

440 S 31,601

440 S 31,601

s
24 S 1,538

s
16 $ 1,025

s
40 S 2,564

s
12 S 769

s
16 S 1,025

_$_-
108 S 6,922

24 1.538

12 769

16 1.025

I>! 769
16 ~ 1.025

_$_-
80 S 5,127

12 769
s

~ S 513
II S 513

$
12~
40 $ 2,564

s
S
s
s
S
_S __

o S

s
S
S
$
s
$
_$_-

o S

s
_S __

320 S 51,788
24 S 3,553

l1S2 138,403

112 13,973
1S2 17,079
96 12,BB9
72 8,393
32 5,379

120 s 11,800
176 s 20,375
68 S 7,439
72 $ 8,694
36 S 3.265

lQQ~
2632 s 318,498

184 S 23,951
416 S 52,439
48 s 3,527
48 S 5,542
60 S 6,311
48 S. 5,542
68 $ 7,480
28 5 3,684

16B 18,549

6B S 7,439
36 $ 3,265

lla~
1468 S 160,621

320 S 30,405
248 $ 26,928
220 S 29,960
28 S 2,095
24 $ 1,989
28 s 2,691
58 S 7,lS3
8 S 663

84~
1018 S 108,620

80 S 5,746
18 $ 1,492
24 S 1,989
36 S 2,983
18 S 1,492

12~
188 S 14,563

208 $ 16,985
280 S 22,983
160 $ 11,491
320 S 24,419
248 S 22,731
484 ~ 39,376

204~
1904 S 154,738

240 S 31,700

440~

680 S 63,301

GUirilnteed MaJllml.ltn Price 2.2.8 S 1.4,613 f.i,470



GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

***
Contracts & Procurement

Purchase Order Agreement

Date: December 26, 2013

THIS Purchase Order Agreement is issued by the Government of the District of Columbia, acting by
and through its DEPARTMENT OF GENERAL SERVICES (the "Department" or "DGS") to the
Contractor listed below. Assuming this Purchase Order is signed by the Contractor without modification
of any kind, it shall constitute a binding legal contract between the Department and the Contractor. The
terms of this Purchase Order are as follows:

1. Contractor. This Purchase Order Agreement is being issued to Bluefin (the "Contractor") under
GSA Contract No. GS-21F-0144V.

2. Items Purchased. DGS desires to purchase, and the Contractor agrees to provide continued
management of the DGS Roof Asset Management program. Tasks include providing day-to-day
support to DGS in the management of DGS's entire roof portfolio. Services to be provided include
ensuring all roofs are performing in a manner that maximizes roof life at the lowest life cycle cost.
Services also include (1) Providing Ongoing Preventive Maintenance, (2) Provide a 2417 call center
for leak response; and (3) Green Roof Maintenance. A detailed description of these tasks is provided
in the attached copy of the Contractor's proposal dated October 18,2013.

3. Price. The rates in Contractor's GSA Contract No. GS-21F-0144V shall prevail. Work under this
Purchase Order shall not exceed $600,114.73. In no event shall the Contractor be paid more than this
amount unless the Contractor is authorized to exceed this limit in advance and in writing by the DGS
Contracting Officer.

4. Delivery/Completion Date. The work that is the subject of this Purchase Order Agreement shall
begin date of award, and end September 30, 2014.

5. Billing. Invoices shall include a detail description of the services provided and completed during the
invoice period. Invoices shall be prepared in duplicate and submitted to the Agency Chief Financial
Officer (CFO) and the Contracting Officer's Technical Representative (COTR) identified on the PO.
Invoices for the CFO shall be submitted to the following address:

Department of General Services
Office of the Chief Financial Officer

2000 14thStreet, s" Floor
Washington, DC 20001

2000 14th Street, NW 8th Floor· Washington, DC 20009 • Telephone (202) 727-2800 • Fax (202) 727-7283



Invoices for the COTR shall be submitted electronically to dgsfm.invcs(a),dc.gov. The
Contractor must indicate the proper PO number on all invoices.

6. Terms & Conditions. The following documents are incorporated into this Purchase Order in the
following order of precedence:

I. This Purchase Order
2. The Contractor's quote dated October 18,2013
3. The Standard Contract Provisions for Use with District of Columbia Service Contracts

(March 20, 2007)

ISSUEDBY~ \

By: ~JV'\~
Name: Brian J. Hanlon
Title: Director/ Chief C~tracting Officer
Date: I 1.~ \ \_

( .

ACCEP~~

By: ~~
Name: /ii)~. ~T
Title: _.I!!8~~~l.AII!!ELJ'AIT

Date: ~c... 01, ~3



BLUEFIN, LLC
bluefinllc.com

October 18, 2013

Thomas Crompton
Department of General Services
2000 ia" Street NW
Washington, DC 20009

Dear Mr. Crompton,

BLUEFIN is pleased to have this opportunity to provide a scope of service for continued management of
the DGSRoof Asset Management program for FY14. The services outlined in this proposal are
recommended based on a combination of our experience in supporting DGSduring our system-wide
assessment and management of the District of Columbia Public Schools (DCPS), Fire Stations, Police
Department, Parks and Rec Centers, and DRESfacilities.

The tasks included in this proposal are all intended to provide day-to-day support to DGS in
management of the entire DGS roof portfolio in terms of leak response, operations and maintenance
and scheduled repairs; while at the same time performing those activities necessary to ensure that all
DGS roofs are performing in a manner that assures maximum roof life at the lowest life cycle cost.

All pricing included in this proposal is based on BLUEFIN, LLC's existing GSA Schedule contract. The
project approach for each task is as follows. A summary of included facilities and allocation of costs by
capital and operating budget accounts is enclosed.

1 Provide Ongoing Preventive Maintenance

The replacement value of DGS roofs averages over $20 per square foot., and the facilities protected by
these roofs represent an even larger investment. Annual preventive maintenance (PM) is the single
most important thing that can be done to extend roof life and to significantly reduce leaks.

Debris and blocked drainage cause the majority of roof leaks. Removing roof debris on an annual basis
takes care of most of these issues at a fraction of the cost of responding to emergencies. Minor
maintenance resolves nearly all roof leaks before they happen, eliminating emergencies, building
damage, and pauses to building operations. Routine maintenance will avoid significant failures, roof
leaks and related problems in the future, returning many times the investment on an ongoing basis.

Project Approach:

Debris Removal

Clean and remove from roof surfaces all leaves and growing plants
Inspect and clean all drains, scuppers, gutters and downspouts

BLUEFIN
6312 S. Fiddler's Green Cr. Suite 100E Greenwood Village, CO 80111 I TEL 866.735.0728 I FAX
866.747.5509



BLUEFIN
bluefinllc.com

Test all drainage system components to confirm proper operation
Remove and properly dispose of minor debris (HVAC filters, trash, etc.) located on the roof

Preventative Maintenance and Minor Repair

Inspect and repair minor roof defects as necessary (splits, tears, holes, etc.)
Reseal, as necessary, roof penetrations, equipment curbs, skylights, miscellaneous flashings,
etc., using products that are compatible with your roof systems
Fill sealant pans and reinstall HVAC service panels
Locate, photograph and report conditions that require permanent repair methods
Report to DGSany conditions that are health and/or safety related
Report to DGSthe accumulation of foreign or contaminated material

2 Provide a 24/7 call center for leak response and manage dispatch of crews through local contractors.

BLUEFIN will continue to provide a phone and/or email-based call center for DGSto utilize for leak calls
and other roof-related emergencies to include dispatch of contractors and verification of requirements
and work completed. This center provides an integrated process to assess roof-related problems;
selects and dispatches a qualified contractor to perform temporary and permanent repairs; document
completed work and provide quality control where necessary; and maintains current information in the
DGS roof asset management database. This results in timely response, quality work and fair pricing.

Specifically, we will provide a 24/7 call center for roof-related emergencies that provides both phone
and/or email-based access for DGSstaff and approved DCPSstaff to report roof-related emergencies.
We will assist DGS in procurement of qualified and approved roofing contractors who are authorized by
DGSto perform repairs on DGSfacilities and utilize those contractors for response. We will provide
daily, weekly and monthly reporting on the status of all reported roof issues and coordinate quality
control and invoice review/approval for DGS.

3 Green Roof Maintenance

DGShas several existing vegetative (green) roofs in its current inventory and may be adding additional
roofs in coming years as part of the DCGovernment commitment to sustainable design and
construction. These roofs offer benefits in terms of energy performance and storm water retention.
These roofs also require a higher level of maintenance than more traditional roofs, both to preserve the
vegetative systems and also to protect and extend the life of the underlying roof.
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4 Fees and Payment

These services would be procured on a Firm Fixed Price (FFP) basis under the terms of BLUEFIN's GSA
Schedule contract. The contract information is as follows: US General Services Administration, Multiple
Award Schedule 03FACjor Facilities Maintenance and Management, Standard Industry Group: 8744;
Service Code: J&S, Contract No: GS-21F-0144V.

Pricing for the items outlined above, allocated by facility type, are itemized in the following table. The
contract will be billed on a monthly basis for all work completed in the prior period. Payment would be
due on a net-3D basis.

Sincerely,

BLUEFIN, LLC

Jeremiah Dancy
Vice President

Attch: Pricing Schedule
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Schools

DGS FY14 Budget BLUEFIN
Assume 5,192,130 sqft and 129 Buildings

Unit Price per sqftDescription
Preventative Maintenance

Fire stations
Description

Preventative Maintenance

Police Departments
Description

Preventative Maintenance

Parks and Rec and Community Centers
Description

Preventative Maintenance

DRES
Description

Preventative Maintenance

LEAK RESPONSEON ALL DGS PROPERTIES

Green Roof Maintenance for all DGS Properties:
Maintenance to include: 4 visits, Clean Drains, weeding, remove debris, pruning and a

planting allowance of $.05 / sqft. All work will be documented on Roof Express

Total

Page 4 of 4

$0.0405

Assume 380,812 sqft and 38 Buildings

Unit Price per sqft
$0.0405

Assume 576,925 sqft and 29 Buildings

Unit Price per sqft
$0.0405

Assume 776,660 sqft and 76 Buildings

Unit Price per sqft
$0.0405

Assume 2,770,701 sqft and 57 Buildings

Unit Price per sqft
$0.0405

T&M

Assume 126,734 sqft

BLUEFIN
bluefinllc.com

Price
$210,281.27

Price
$15,422.89

Price
$23,365.46

Price
$31,454.73

Price
$112,213.39

$125,000.00

$0.65 $82,377.00

$600,114.73
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